Clarifications of the points raised in the pre-bid meeting held on 27th Aug 2010 for Tender for 
Selection of HMSP for operation and maintenance for Phase 1 Schools
	Sr. No.
	Page No /

Clause
	Existing clause
	Recommended Revised Clause

	1. 
	Pg 6

Para 1


	Inspection of the entire infrastructure to take stock of present status of its functioning and submission of report to the client within 30 days. Based on this report, the PICTES will take a decision for serviceability of the equipment/ items that found to be non-functional. In such cases, PICTES will either get the equipment repaired from HMSP at chargeable basis or get it repaired from outside and hand it over to HMSP under the contract.
	Deleted 

	2. 
	New clause 

against Pg6

Para 1


	
	The Department has made an internal assessment of the present faulty hardware which is approximately in the ratio of 5% of total infrastructure under ICT project phase I as given in scope of work (Section iv). 

Accordingly, the bidder is expected to  quote the unit and total prices taking above into account and also any additional hardware which may become faulty before the agreement is signed  

	3. 
	Pg 6

Para 6


	Installation or reloading of new system software products as decided by the client.
	First time, C-DAC, Mohali will install Edu BOSS operating system on all machines of this phase.

For subsequent maintenance and support, training will be imparted by C-DAC to the engineers of HMSP. 

	4. 
	Pg 13

Price schedule
	The entire amount shall be released in six  equal half-yearly installments during lease period of three (3) years
	No change 


REVISED SCHEDULE OF SUBMISSION OF TENDER
 Last date for submission of bid: 

6th Oct 2010 upto 4:00 PM

Date of opening pre-qualification bid: 

7th Oct 2010 at 3:00 PM
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